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          CALL ORDER   : 571                                              CONTRACT ID  : B -34108-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-01261           TESTING FOR ASBESTOS                                                       2.000        EACH 

   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  10  203-02131           EXPLORATORY EXCAVATION                                                   150.000        CYS 

  11  205-06934           TEMPORARY MULCH                                                            1.600        TON 

  12  205-06937           TEMPORARY SILT FENCE                                                     870.000        LFT 

  13  205-09543           NO 2 STONE                                                               250.000        TON 

  14  205-11587           TEMPORARY GEOTEXTILE                                                     750.000        SYS 

  15  205-11591           TEMPORARY SEED MIXTURE                                                   120.000        LBS 

  16  206-51215           EXCAVATION, X                                                             10.000        CYS 

  17  306-08039           MILLING, ASPHALT REMOVAL                                                 241.000        SYS 

  18  603-93373           FENCE, PEDESTRIAN                                                         66.200        LFT 

  19  603-93373           FENCE, PEDESTRIAN                                                         76.000        LFT 

  20  603-97461           TEMPORARY FENCE                                                          150.000        LFT 

  21  603-97461           TEMPORARY FENCE                                                          845.000        LFT 

  22  604-04740           PAVERS                                                                   260.000        SFT 

  23  604-04740           PAVERS                                                                   950.000        SFT 

  24  604-04740           PAVERS                                                                   260.000        SFT 

  25  604-04740           PAVERS                                                                   590.000        SFT 

  26  604-04740           PAVERS                                                                   775.000        SFT 

  27  616-06405           RIPRAP, REVETMENT                                                      2,314.000        TON 

  28  618-03812           BENCH                                                                      4.000        EACH 

  29  618-03812           BENCH                                                                      4.000        EACH 

  30  618-03812           BENCH                                                                      8.000        EACH 

  31  618-03812           BENCH                                                                      2.000        EACH 

  32  618-03812           BENCH                                                                      4.000        EACH 

  33  618-97672           TRASH RECEPTACLE                                                           6.000        EACH 

  34  619-11051           CLEAN STEEL BRIDGE, QP-1, BR. NO.                                     LUMP              LUMP 

  35  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  36  619-98427           CLEAN DRAINS                                                              96.000        EACH 

  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  38  621-01956           SEED MIXTURE, LEGUME, 1                                                   76.000        LBS 

  39  621-02770           EROSION CONTROL BLANKET                                                  580.000        SYS 

  40  621-06545           FERTILIZER                                                                 0.200        TON 

  41  621-06560           MULCHED SEEDING, U                                                     1,940.000        SYS 

  42  621-06565           MULCHING MATERIAL                                                          0.800        TON 

  43  622-05748           TIMBER                                                                   270.000        LFT 

  44  622-07529           SCULPTURE                                                             LUMP              LUMP 

  45  628-09401           FIELD OFFICE, A                                                           10.000        MOS 

  46  702-02925           WATERPROOFING MEMBRANE SYSTEM                                          2,168.000        SFT 

  47  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 14.500        CYS 

  48  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           527.000        EACH 

  49  702-93722           CONCRETE, C                                                               16.600        CYS 
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  50  703-06029           REINFORCING BARS, EPOXY COATED                                         1,086.000        LBS 

  51  704-51106           DECK DRAIN                                                                 8.000        EACH 

  52  706-04683           RAILING,                                                                 550.000        LFT 

  53  706-04683           RAILING,                                                               1,436.000        LFT 

  54  708-51814           WELDED STEEL WIRE FABRIC                                               1,430.000        SFT 

  55  709-04919           COATING                                                               24,830.000        SFT 

  56  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  57  710-09158           PATCHING CONCRETE STRUCTURES                                           1,747.000        SFT 

  58  710-09158           PATCHING CONCRETE STRUCTURES                                           9,100.000        SFT 

  59  711-05396           REPLACE                                                               LUMP              LUMP 

  60  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  61  711-98751           BUILDING, MECHANICAL                                                  LUMP              LUMP 

  62  720-03194           MANHOLE                                                                    1.000        EACH 

  63  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   258.000        LFT 

  64  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   284.000        LFT 

  65  724-09626           STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE                             192.000        LFT 

  66  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            56.000        LFT 

  67  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       630.000        LFT 

  68  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           63.000        GAL 

  69  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  70  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  71  801-03291           CONSTRUCTION SIGN, D                                                      18.000        EACH 

  72  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 

  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  74  801-07118           BARRICADE, III-A                                                          30.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

  13  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

  14  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

  15  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 

  16  202-01066           HYDRO DEMOLITION                                                       1,906.200        SYS 

  17  202-02240           PAVEMENT REMOVAL                                                       5,842.200        SYS 

  18  202-02279           CURB AND GUTTER, REMOVE                                                  829.000        LFT 

  19  202-51133           RAILING, REMOVE                                                          773.400        LFT 

  20  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  21  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  22  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  23  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  24  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  25  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              663.000        SYS 

  26  202-52710           SIDEWALK, CONCRETE, REMOVE                                               565.000        SYS 

  27  202-91385           INLET, REMOVE                                                              1.000        EACH 

  28  202-96133           PIPE, REMOVE                                                             652.000        LFT 

  29  202-98488           PIPE END SECTION, REMOVE                                                   1.000        EACH 

  30  203-02000           EXCAVATION, COMMON                                                     5,403.100        CYS 

  31  203-02070           BORROW                                                                 2,283.000        CYS 

  32  203-04523           DEWATERING                                                            LUMP              LUMP 

  33  203-04523           DEWATERING                                                            LUMP              LUMP 

  34  203-04523           DEWATERING                                                            LUMP              LUMP 

  35  203-04523           DEWATERING                                                            LUMP              LUMP 

  36  203-08607           LINEAR GRADING                                                           400.000        LFT 

  37  203-51223           EXCAVATION, WATERWAY                                                   1,062.200        CYS 

  38  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 

  39  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     68.000        TON 

  40  205-06933           TEMPORARY INLET PROTECTION                                                 6.000        EACH 

  41  205-06934           TEMPORARY MULCH                                                            6.000        TON 

  42  205-06936           TEMPORARY SEDIMENT TRAP                                                  190.400        TON 

  43  205-06937           TEMPORARY SILT FENCE                                                   4,312.000        LFT 

  44  205-08594           FILTER SOCK                                                              200.000        LFT 

  45  205-09543           NO 2 STONE                                                               803.400        TON 

  46  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         160.000        LFT 

  47  205-11585           TEMPORARY FILTER BERM                                                    950.000        LFT 

  48  205-11586           TEMPORARY FILTER STONE                                                     9.000        TON 

  49  205-11587           TEMPORARY GEOTEXTILE                                                   2,229.600        SYS 
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  50  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                  2,947.000        SYS 

  51  206-51220           EXCAVATION, WET                                                        1,837.000        CYS 

  52  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     485.000        CYS 

  53  206-51235           COFFERDAM                                                             LUMP              LUMP 

  54  206-51235           COFFERDAM                                                             LUMP              LUMP 

  55  206-51235           COFFERDAM                                                             LUMP              LUMP 

  56  206-51235           COFFERDAM                                                             LUMP              LUMP 

  57  207-08263           SUBGRADE TREATMENT, TYPE IA                                            7,565.000        SYS 

  58  207-09935           SUBGRADE TREATMENT, TYPE IC                                            7,531.000        SYS 

  59  211-06467           AGGREGATE FOR END BENT BACKFILL                                          236.400        CYS 

  60  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              127.000        CYS 

  61  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,014.000        TON 

  62  302-07455           DENSE GRADED SUBBASE                                                     211.600        CYS 

  63  303-01180           COMPACTED AGGREGATE, NO. 53                                              995.000        TON 

  64  304-07491           HMA PATCHING, TYPE C                                                     146.000        TON 

  65  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            22,434.000        SYS 

  66  306-08043           MILLING, TRANSITION                                                    1,680.000        SYS 

  67  306-08432           MILLING, APPROACH                                                      9,895.000        SYS 

  68  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  69  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        189.000        TON 

  70  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        982.000        TON 

  71  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  320.000        TON 

  72  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  918.000        TON 

  73  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        1,116.000        TON 

  74  401-10258           JOINT ADHESIVE, SURFACE                                               53,158.000        LFT 

  75  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           6,592.000        LFT 

  76  401-11785           LIQUID ASPHALT SEALANT                                                53,158.000        LFT 

  77  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                          1,141.000        TON 

  78  406-05520           ASPHALT FOR TACK COAT                                                     10.000        TON 

  79  406-05521           ASPHALT FOR TACK COAT                                                  1,318.000        SYS 

  80  502-06329           PCCP, 12 IN                                                               80.000        SYS 

  81  503-05310           TERMINAL JOINT                                                           144.000        LFT 

  82  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            15.000        EACH 

  83  601-02241           GUARDRAIL, REMOVE                                                      3,686.000        LFT 

  84  601-02565           GUARDRAIL, W BEAM, 12FT 6 IN SPACING                                      75.000        LFT 

  85  601-06035           GUARDRAIL, RESET                                                          25.000        LFT 

  86  601-09146           IMPACT ATTENUATOR, CR1, W1, TL-2                                           1.000        EACH 

  87  601-94689           GUARDRAIL END TREATMENT, OS                                               13.000        EACH 

  88  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 

  89  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,831.300        LFT 

  90  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       825.000        LFT 

  91  601-99133           GUARDRAIL, TRANSITION VH, 12FT-6 IN SPACING                                4.000        EACH 

  92  602-06729           BARRIER DELINEATOR                                                        48.000        EACH 

  93  604-06070           SIDEWALK, CONCRETE                                                       103.000        SYS 

  94  604-07894           CURB RAMP, CONCRETE, A                                                   231.000        SYS 

  95  604-07898           CURB RAMP, CONCRETE, D                                                     7.100        SYS 

  96  604-07901           CURB RAMP, CONCRETE, G                                                    64.200        SYS 

  97  604-07903           CURB RAMP, CONCRETE, K                                                    65.500        SYS 

  98  605-06140           CURB AND GUTTER, CONCRETE                                                829.000        LFT 
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  99  606-07484           MILLED HMA CORRUGATIONS                                                1,604.000        LFT 

 100  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              1,172.800        SYS 

 101  610-07487           HMA FOR APPROACHES, TYPE B                                                83.000        TON 

 102  610-93608           MEDIAN CROSSOVER, REMOVE                                                   1.000        EACH 

 103  612-04315           MATERIAL FOR UNDERSEAL                                                     9.400        TON 

 104  612-60410           DRILLED HOLE FOR UNDERSEAL                                               156.000        EACH 

 105  615-01469           MONUMENT, SECTION CORNER, INSTALL                                          1.000        EACH 

 106  615-06490           RIGHT OF WAY MARKER                                                       13.000        EACH 

 107  615-06505           MONUMENT, B                                                                1.000        EACH 

 108  615-06510           MONUMENT, C                                                                2.000        EACH 

 109  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 

 110  615-06535           BENCH MARK POST, RESET                                                     1.000        EACH 

 111  616-02320           GEOTEXTILES                                                            5,224.200        SYS 

 112  616-05688           RIPRAP, CLASS 1                                                        3,137.600        TON 

 113  616-06405           RIPRAP, REVETMENT                                                        726.900        TON 

 114  616-06451           RIPRAP, UNIFORM                                                          320.000        TON 

 115  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

 116  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

 117  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

 118  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

 119  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

 120  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

 121  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               13.000        EACH 

 122  621-02770           EROSION CONTROL BLANKET                                               13,318.000        SYS 

 123  621-06545           FERTILIZER                                                                 3.000        TON 

 124  621-06553           SEED MIXTURE, R                                                          405.000        LBS 

 125  621-06557           SEED MIXTURE, T                                                          443.000        LBS 

 126  621-06560           MULCHED SEEDING, U                                                     2,236.000        SYS 

 127  621-06565           MULCHING MATERIAL                                                          6.800        TON 

 128  621-06567           WATER                                                                     84.000        kGAL 

 129  621-06574           SODDING                                                                1,469.000        SYS 

 130  621-06575           SODDING, NURSERY                                                          94.200        SYS 

 131  628-09403           FIELD OFFICE, C                                                           26.000        MOS 

 132  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  52.000        MOS 

 133  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

 134  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

 135  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

 136  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        26.000        MOS 

 137  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 

 138  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           121.000        LFT 

 139  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         156.000        LFT 

 140  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 

 141  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 

 142  701-09770           PILE SHOE, HP 14 X 73                                                     60.000        EACH 

 143  701-93575           PILE, STEEL H, HP 14 IN X 73                                           1,408.000        LFT 

 144  702-51005           CONCRETE, A, SUBSTRUCTURE                                                327.000        CYS 

 145  702-51015           CONCRETE, B, FOOTINGS                                                    226.400        CYS 

 146  702-51046           CONCRETE, FOUNDATION SEAL                                                416.000        CYS 

 147  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,920.000        LBS 
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 148  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,720.000        EACH 

 149  703-06028           REINFORCING BARS                                                      76,136.000        LBS 

 150  703-06029           REINFORCING BARS, EPOXY COATED                                       243,967.000        LBS 

 151  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   68.000        EACH 

 152  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              597.900        CYS 

 153  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  8.000        EACH 

 154  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  8.000        EACH 

 155  706-09962           RAILING, CONCRETE, PF-1                                                  570.200        LFT 

 156  706-11404           RAILING, STEEL, PF-1                                                     570.200        LFT 

 157  706-11405           RAILING, STEEL, PF-2                                                     685.400        LFT 

 158  706-11603           RAILING, CONCRETE, PF-2                                                   30.000        CYS 

 159  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

 160  706-51020           RAILING, CONCRETE, C                                                      37.900        CYS 

 161  707-11517           STRUCTURAL MEMBERS, CONCRETE BOX BEAM,                                 1,601.600        LFT 

 162  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 163  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 164  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 165  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 166  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 167  710-09158           PATCHING CONCRETE STRUCTURES                                             240.000        SFT 

 168  711-04297           STRUCTURAL STEEL, FIELD CUT                                               39.700        SQIN 

 169  711-51035           STRUCTURAL STEEL                                                       1,300.000        LBS 

 170  711-51820           TEMPORARY SUPPORT                                                     LUMP              LUMP 

 171  711-51864           DRILLED HOLE                                                             128.000        EACH 

 172  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 173  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 174  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             12.000        LFT 

 175  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              626.400        LFT 

 176  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               49.000        LFT 

 177  715-05407           PIPE, END BENT DRAIN, 6 IN                                               612.200        LFT 

 178  715-05756           PIPE EXTENSION, CIRCULAR 12 IN                                            16.000        LFT 

 179  715-46000           PIPE END SECTION, DIA 12"                                                  2.000        EACH 

 180  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 

 181  715-46010           PIPE END SECTION, DIA 18"                                                  3.000        EACH 

 182  715-99044           GRATED BOX END SECTION II, 6:1 DIA 18"                                     2.000        EACH 

 183  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 

 184  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 

 185  720-04467           INLET, C5                                                                  1.000        EACH 

 186  720-04790           CASTING                                                                    1.000        EACH 

 187  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         557.000        SFT 

 188  722-51842           BRIDGE DECK OVERLAY                                                    1,979.200        SYS 

 189  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           28.500        CYS 

 190  722-60824           SURFACE MILLING                                                        1,906.200        SYS 

 191  722-95883           BRIDGE DECK DRAIN SYSTEM                                              LUMP              LUMP 

 192  722-95883           BRIDGE DECK DRAIN SYSTEM                                              LUMP              LUMP 

 193  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   195.000        LFT 

 194  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             32.000        EACH 

 195  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       100.000        LFT 

 196  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           23.400        GAL 
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 197  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

 198  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

 199  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 

 200  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

 201  801-03291           CONSTRUCTION SIGN, D                                                       4.000        EACH 

 202  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

 203  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      33,127.000        LFT 

 204  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,582.000        LFT 

 205  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            2,700.000        LFT 

 206  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN                                       2,550.000        LFT 

 207  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               9.000        EACH 

 208  801-06640           CONSTRUCTION SIGN, A                                                     149.000        EACH 

 209  801-06645           CONSTRUCTION SIGN, B                                                      81.000        EACH 

 210  801-06649           TEMPORARY RAISED PAVEMENT MARKER, 1                                      204.000        EACH 

 211  801-06710           FLASHING ARROW SIGN                                                      750.000        DAY 

 212  801-06735           TUBULAR MARKER, PERMANENT                                                 80.000        EACH 

 213  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 214  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

 215  801-07118           BARRICADE, III-A                                                         364.000        LFT 

 216  801-07119           BARRICADE, III-B                                                         408.000        LFT 

 217  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        886.000        LFT 

 218  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 

 219  801-97643           TEMPORARY BUZZ STRIPS                                                  1,728.000        LFT 

 220  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                        8.000        LFT 

 221  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                       84.000        LFT 

 222  802-91122           SIGN, GROUND MOUNTED, RESET                                                7.000        EACH 

 223  804-06770           DELINEATOR POST                                                            2.000        EACH 

 224  804-06771           DELINEATOR POST, FLEXIBLE                                                 30.000        EACH 

 225  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              5.000        EACH 

 226  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                                5.000        EACH 

 227  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            5.000        EACH 

 228  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             1,680.000        LFT 

 229  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 

 230  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     600.000        LFT 

 231  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               9,978.000        LFT 

 232  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              42,243.000        LFT 

 233  808-06716           LINE, REMOVE                                                          29,696.000        LFT 

 234  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 235  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             3,261.000        LFT 

 236  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              8,251.000        LFT 

 237  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             7,721.000        LFT 

 238  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY)                          2.000        EACH 

 239  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                2.000        EACH 

 240  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              39,912.000        LFT 

 241  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       528.000        LFT 

 242  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       736.000        LFT 

 243  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              699.000        EACH 

 244  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      692.000        EACH 

 245  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 4,152.000        LFT 
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  SECTION NO. 0002    ASPHALT RESURFACE 

 

 246  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 247  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,998.000        TON 

 248  304-07491           HMA PATCHING, TYPE C                                                   1,093.000        TON 

 249  306-08043           MILLING, TRANSITION                                                    7,030.000        SYS 

 250  306-08599           MILLING ASPHALT, 1/2 IN                                              108,965.000        SYS 

 251  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     11,099.000        TON 

 252  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                               12,692.000        TON 

 253  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          34,940.000        LFT 

 254  406-05520           ASPHALT FOR TACK COAT                                                     64.900        TON 

 255  610-07488           HMA FOR APPROACHES, TYPE C                                             1,633.000        TON 

 256  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            8,240.000        LFT 

 

  SECTION NO. 0003    ASPHALT RESURFACE 

 

 257  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 258  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,987.000        TON 

 259  306-08043           MILLING, TRANSITION                                                    3,650.000        SYS 

 260  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     10,966.000        TON 

 261  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                                1,841.000        TON 

 262  403-03409           COLD IN PLACE RECYCLED ASPHALT MATERIAL                               97,404.000        SYS 

 263  406-05520           ASPHALT FOR TACK COAT                                                     34.500        TON 

 264  610-07488           HMA FOR APPROACHES, TYPE C                                               817.000        TON 

 265  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,681.000        LFT 
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  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               50.000        CYS 

   9  628-09401           FIELD OFFICE, A                                                           14.000        MOS 

  10  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  11  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  12  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  13  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      28.000        MOS 

  14  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         600.000        SFT 

  15  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,200.000        SFT 

 

 


